
 
 
 
 

PART - 1, TECHNICAL BID 

PROPOSED INTERIOR AND ELECTRICAL WORKS FOR BRANCH AND ATM 

ORGANIZATION 

 

LOCATION ADASARLAPADU BRANCH 

BRANCH TYPE NEW 

TENDER INVITING AUTHORITY 
The District Cooperative Central Bank Ltd., 
Khammam, Mahatma Gandhi Chowk, 
P.B.No.61, Khammam, Telangana - 507 003 

ARCHITECT 

 

TENDER ISSUE DATE March 18 2025 

LAST DATE FOR SUBMISSION  March 21, 2025 10:00 AM 

TENDER OPENING DATE AND TIME March 21, 2025 11:00 AM 

TENDER DOCUMENT FEE 
1000/- favor of The C.E.O, DCC Bank Ltd, 
Khammam payable at khammam  

EMD ₹9,500 

ELIGIBILITY CRITERIA REFER PAGE NO. 2 (TWO) 
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Note: 
 
The contractor should submit valid electrical license of the specific state along with the application and the 
same should present at all meetings whenever required. Absence of the same leads to disqualify. 

 
The tenders received after the due date and time specified or unsealed or incomplete or unsigned or by 
facsimile or email will be summarily rejected. The bank reserves the right to accept / reject the bids without 
assigning any reasons whatsoever. 

    

Eligibility Criteria: 
  
The tenders received after the due date and time specified or unsealed or incomplete or unsigned or by 
facsimile or email will be summarily rejected. The bank reserves the right to accept / reject the bids without 
assigning any reasons whatsoever." 

Tenderer must quote in whole numbers only. Decimals, fractions are not allowed and may lead to disqualify. 

 
The tenderer should have done similar works in the PSU’s and Govt. and experience of having successfully 
completed similar jobs i.e last seven years(as on tender date) should be either of the following: 
 
Qualifying Projects: 

**   5000000 

One similar completed work each costing not less than  80% ₹7,60,000 

Two similar completed works each costing not less than 50% 
₹4,75,000 

 
Three similar completed works each costing not less than 
 

40% 
₹3,80,000 

 
Average annual turnover of the last three years should not be 
less than 

30% ₹10,00,000 

   

" Similar work (in single completed project) shall means: Execution of interior works like false ceiling, paneling 
works, partitions works, electrical works, fixtures works etc. 

 

Work order and corresponding completion certificate should contain above words.☝︎ 

 

Tender has to be submit in two parts PART: ‘1’ and PART:’2'. PART:1 is Technical bid PART:2 is Financial 
bid, separately super scribed, sealed and both contained in another sealed envelope, super scribed with the 
name & address. The tenders should be submitted to the address - REFER PAGE NO. 1 (ONE) 

 

The work is inclusive of all taxes but excluding GST. 

Conditional tenders will be rejected. 

The DD's shall be dated between the opening & closing dates & the amount should match as mentioned in 
the tender schedule. 

 

Registered office of minimum 2 (two) years old should be functional from the state where the project 
is located. GST certificate/Certificate of Shop and establishment act may be produced as proof. Bank 
may disqualify if any of the above requirement is not furnished in proper format. 
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Name of the firm/company :  

Postal address with pin code :  

Email Address :  

Telephone no. office 1 :  

Telephone No. office 2 :  

Fax no. :  

Mobile number :  

Contact person :  

Year of establishment :  

Status of the firm : Proprietorship/ Partnership/ Pvt.Ltd/ 
Ltd company 

Registration No :  

Name of Proprietor/ Partners/ Directors :  

PAN NO :  

CST NO. :  

GST NO. :  

Name of Bankers :  

Copy of Balance Sheet for last three years : Enclosed/Not enclosed 

Date and amount of 
Current Solvency Certificate 

:  

Issued by: Bank’s name 
Amount 

:  

EMD amount 
DD NO. And date and bank’s name 

:  
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Tender fee :  

DD No. And date and bank’s name :  

Qualifying criteria 
Works done in last Seven years 
(Qualifying projects) 
 
 
 
 

 

: No. of works                          Amount in lacs 

Annual turnover  
 
2021-22 
2022-23 
2023-24 

  

Name and address of contact person 
for verification of work done in the past 
with telephone number 

:  

List of Technical and other staff working for 
the organization 
 
 

 

:  

Details of Supervisor and mobile no. 
Qualification and Experience certificate.  

:  
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DETAILS OF THE CONTRACTOR 
 

SIGNATURE OF AUTHORISED PERSON 
  
NAME 
 
DATE 

 
IMPORTANT INSTRUCTIONS TO THE TENDERERS 

 
1. Please read all pages of the tender carefully. 
 
2. The documents supplied to you comprises of Notice inviting Tender, Conditions of Tender, Form of 

Tender, Draft Articles of Agreement, General conditions of the contract, Technical Specifications, Bill of 
Quantities and Drawings etc. 

 
3. Please sign in full on all pages of this document including drawings/layout etc. 
 
4. Please submit the complete set duly filled in with signature, EMD drawings etc in two separate covers 

keeping Tender schedule & drawings in one cover and EMD along with your conditions, deviations, etc 
in another cover, both sealed separately. 

 
5. You must quote the rates both in words and in figures. 
 

NOTICE INVITING TENDERS 
 
Dear Sir, 
 
Name of the work: Interior and Electrical Works to be carried out at ‘The DCC Bank Ltd’, Khammam 

1. Sealed tenders are hereby invited on behalf of our client M/s ‘The DCC Bank Ltd’, Khammam, 
 Head Office, Refer Page no. 1 (One) for the subject work.  

 
2. The tender documents consisting of Bill of quantities with preambles, Form of Tender, Conditions of 

the tender, Articles of agreement, Technical specifications, Layout & Drawings etc. can be 
downloaded from ‘The DCC Bank Ltd’, Khammam. 
 

3. Refer Page no. 1 (one) for last date and time of submission and address to submit tender 
documents. 

 
4. Sealed tenders duly filled in should be addressed to: REFER PAGE NO: 1 (ONE) 

 
5. Super scribing the name of the work on top of the sealed envelope as per Refer Page no. 1 (One). 

 
6. The tender will be opened in the office of the ‘The DCC Bank Ltd’, Khammam Refer Page no. 1 

(One) at X.XX PM on XX-XX-XXXX day in the presence of the tenderers who may wish to be 
present. 

 

7. Every tender document shall be accompanied by EMD in the form of a Bankers  ’Cheque or Demand 

Draft drawn in favor of respective branches of ‘The DCC Bank Ltd’, Khammam, payable at as per 
page No. 1 (one). Tender documents not accompanied by such EMD are liable to be rejected 
straight away. EMD shall not bear any interest. 

 
8. Time is the essence of contract. The work should be completed in Fifteen days from the date of 

issue of work order. 
 

9. The earnest money shall be retained with the bank in case of successful tenderer, as part of the 
Security Deposit for the fulfillment of the contract. 

 
10. The tenderer must carefully read and examine the whole tender document, layout and schematic 

drawings, study the technical specifications, drawings, etc before submitting the tender. 
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11. No consideration shall be given to a tender received after the expiry of time as stipulated above and 
no extension of time will normally be allowed for submission of tender. 
 

12. The Notice Inviting Tenders, the conditions of tender and duly completed form of tender, 
Specifications etc, will form part of the contract Agreement to be executed by the successful 
tenderer with the Bank. 

 
 

CONDITIONS OF TENDER 
 
1. The tender form must be filled in English and all entries must be made by hand and written in ink. 
 
2. An authorized person must sign each and every page of the tender document. 
 
3. The tender must be submitted in the prescribed format only. The tenderers must quote the rates in the 

schedule of quantities, rate and amount.  The rates should be written both in words and figures without 
any erasures and alterations. However if errors are made, the wrong figures or words must be neatly 
scored out under full signature of the tenderers and the correct figured and words neatly rewritten. 
Over writing is not permitted. 

 
4. Errors in the schedule of quantities rates and amount shall be dealt with in the following manner: 
 
a) In the event of a discrepancy between the rates quoted in words and the rates in figures, lower rate 

will be taken into consideration. 
 
b) In the event of an error occurring in the amount column as a result of wrong multiplication and 

extension of unit rate and quantities, the unit rate shall be regarded as firm and the amount shall be 
amended accordingly. 

 
c) All errors in totaling in the amount column and in carrying forward, the totals shall be corrected. 
 
5. The quantities indicated in the schedule of quantities are only probable quantities and are liable to 

alteration by omission, reduction or addition payment shall be made on the basis of actual quantities of 
work done at the accepted rates. 

 
6. No alterations which are made by the tenderer in the drawings, specifications or in probable quantities 

accompanying the tender will be recognized and if any such alterations are made the tender is likely to 
be rejected and invalidated.  Remarks and explanations should be given in a separate cover along 
with EMD and will become binding only if accepted in writing by the bank at the time of acceptance of 
the tender. 

 
7. The tenderer must obtain for himself on his responsibility and at his own expenses all the information 

necessary for the purpose of filling this tender and to enter into a contract with the bank, he must 
examine the drawings, specifications, conditions etc, and must inspect the site of work and must 
acquaint himself with all local conditions and matters pertaining there to. 

 
8. The tenderer shall also bear all expenses in connection with the preparation and submission of this 

tender. 
 
9. EMD (E.M.D): 
 

 The tenderer shall also deposit an EMD amount in the form of a Bankers  ’Cheque or Demand Draft 

drawn in favor of respective branches of ‘The DCC Bank Ltd’, Khammam, payable at As per page No. 
1 (one) at the time of submission of the tender as Earnest Money, Bank is not liable to pay any interest 
on Earnest Money. 

 
 The EMD of unsuccessful tenderers shall be refunded to them without any interest after the decision to 

award the work is taken, The EMD of the successful tenderers shall be retained as part of security 
deposit and for the due fulfillment of the contract. 
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10. SECURITY DEPOSIT (S.D): 
 Apart from EMD made as above, Security Deposit shall be deducted from running/progressive bills of 

the contractor @ 10% of the gross value of the each bill until the total security deposit including EMD 
equals to 10% of the accepted value of the tender.  Security Deposit shall not bear any interest. 

 
11. COMPLETION PERIOD: 
  
 The time is the essence of contract.  The contractor shall complete the entire work within 15 (fifteen) 

days from the date of issue of the work order. The work shall be commenced immediately at the site. 
The work is of urgent nature and the contractor should strictly adhere to the completion time schedule. 
 

12. The tenders submitted shall remain valid for acceptance for a period of 120 days from the date of their 
opening.  Should any tenderer withdraw his tender before the expiry of the said period or makes any 
modifications to his tender, the tender shall be treated as having as having been rejected or 
abandoned and his EMD will be forfeited. 

 
13. The Bank does not bind itself to accept the lowest tender and reserves to itself to reject any or all the 

tenders received without assigning of reasons thereof. Further, the Bank reserves the right to award 
any portion of the work or portions of the work to different tenderers or to award the entire work to one 
tenderer. 

 
14. The tenderer whose tender is accepted is bound to execute agreement with the Bank in accordance 

with the draft agreement which will include the notice inviting tender, tender conditions, other papers 
herein, special conditions, drawings and specifications etc, but his liability, under the acceptance of his 
tender whether the formal agreement is drawn or not.  The contractor shall bear all expenses in 
connection with the execution of the said agreement including fees for stamps and registration of 
documents as required. 

 
15. The compensation or other sums of money payable by the contractor to the Bank under the terms of 

contract may be deducted from his EMD/SD if the amount so permits and the contractor shall unless 
such deposit has become otherwise payable, within ten days after such deduction make good in cash 
the amount so deducted. 

 
16. The contractor shall carry out the work under the directions and supervision of the consultant and 

subject to the approval of the Bank in all respects. 
 
17. On acceptance of the tender the contractor shall in writing at once inform the bank and the 

Consultants the names of his accredited representatives who will be responsible to take instructions 
from the Consultants/Bank. 

 
18. The work or any part of it shall not be transferred assigned or sublet without the consent of the Bank. 
 
19. The contractor shall be required to co-operate and work in accordance with and afford reasonable 

facilities for such other agencies/specialists as may be employed by the consultants/Banks on other 
works/sub works in connection with the work. 

 
20. The contractor will be required to insure the work and keep it insured until one month after the date of 

taking over the works by the Bank or otherwise as per the terms of the contract, against loss or 
damage by fire and other usual risks other than the risks accepted in the terms of the contract with an 
approved insurance company. 

 
21. The contractor is required to comply with all acts of Govt. relating to labour rules and regulations made 

there under from time to time submit at the proper times all particulars and statements required to be 
furnished to the labour authorities. 
 

22. In carrying out the work, the contractor shall comply with the provisions of the safety code, annexed to 
these papers. 
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FORM OF TENDER FOR WORKS 
 
Dear Sir, 
 
Having duly examined the tender documents including the drawings, specifications, designs, schedule of 
quantities relating to the works specified in the underwritten memorandum and having visited the site of the 
said work and having acquired all the requisite information relating there to as affecting this tender. I/We 
hereby offer to execute the works specified in the underwritten memorandum within time specified there in at 
the rates specified in the schedule of quantities and in accordance, in all respects with the specifications, 
designs, drawings and instructions in writing referred to in the conditions of the tender, the articles of 
agreement, special conditions, the schedule of quantities, and conditions of the contract and with such 
conditions of the contract and with such materials as are specified, by and in all other respects in 
accordance with such conditions in the schedule of quantities and conditions of contract so far as applicable. 
 
Should this tender be accepted, in whole or in part, I/We hereby agree (i) to abide by and fulfill all the terms 
and provisions of the said conditions of the contract annexed hereto and the conditions of tender so far as 
applicable or in default thereof to forfeit and pay to  ‘The DCC Bank Ltd’, Khammam, Head Office, As per 
page No. 1 (one). The sums of money mentioned in the said conditions. 
 

EMD as per page no. 1 is forwarded in form of Banker’s cheque / Demand Draft drawn in favor of ‘The DCC 

Bank Ltd’, Khammam, As per page No. 1 (one). 
 
I/We agree (i) that should I/We fail to commence the work specified in the above mentioned memorandum 
the bank shall without prejudice to any other right or remedy be the liberty to forfeit the Earnest Money, 
otherwise shall be retained by bank towards security deposit mentioned in the above memorandum. (ii) To 
execute all the works referred to in the tender document upon the terms and conditions contained or referred 
to therein and to carry out authorized variations as directed by the Consultants/Banks and as per said 
conditions of the contract. 
Our Bankers are: 
 

1.  
2.  

 
 
The names of the Proprietor / Partners / Directors of our firm are: 

 
1.  
2.  
3.  

 
 
 
Signature of tenderer with seal 
 
Dated the ………………..day of …………………..2025. 
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ARTICLES OF AGREEMENT 

 
Articles of agreement made this the ………..day of ………2025. between …………………………. ‘The DCC 
Bank Ltd’, Khammam ……….having its Head Office at As per page No. 1 (one) (Herein after called the 
Employer) of one part. AND 
M/s……………………………………………………………..having its registered office 
at……………………………………………………….. (Here in after called the contractor) of the other part 
Where as the employer is desirous of getting the … 
Done as per schedule – 1 to this agreement and has annexed drawings, bill of quantities and specifications 
describing the work to be done are to be prepared by M/s. SRR Architechniques, Architects & Interior 
Designers,#26, Flat No. 101 & 102, Gokul Kunj Apartment, Street no-5, Himayathnagar, Pin: 500 029 (here 

in after called “THE CONSULTANTS”) and whereas the said drawings as per schedule – 2 inclusive.  The 

bills of quantities marked …………..and the specifications etc. have been signed by or on behalf of the 
parties hereto; and where as the contractor has agreed to execute upon and subject to the conditions set 
forth in schedule-3 here to attached (herein after referred to as the conditions), the work shown upon said 
drawings and described in the said specifications and included in the said bill of quantities for the sum of 
Rupees……………………………………………………….. 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. It consideration of sum of Rs …  
 To be paid at the time & in the manner set forth in the said conditions, the contractor will upon and 

subject to the said conditions execute & complete the works shown upon the said drawings & 
described in the said specifications & bill of quantities. 

2. The Employer will pay to the contractor the said sum of Rs……….……………..……………………or 
such other sum as shall become payable hereunder at the times and in the manner specified in the 
said conditions. 

3. The terms The Consultants in the said conditions shall mean M/s. SRR Architechniques, Architects, 
Engineers, Interior Designers, Valuers, Landscaping, or in the event of their ceasing to be the 
Consultants for the purposes of this contract. Such other persons as shall be nominated for that 
purpose by the said conditions. Provided always that no person subsequently appointed to be the 
consultants for the time being. 

4. The said conditions, specifications and priced bill of quantities shall be read and construed as 
forming part of this agreement, and the parties hereto will respectively abide by and submit 
themselves to the conditions and stipulations and perform the agreement on their parts respectively 
in such conditions, specifications and priced bill of quantities contained. 

As witness our hand the day and year first above written signed by said EMPLOYER. 
 
 
SIGNATURE OF EMPLOYER 
In the presence of witness: 
Name   :    Name    : 
Occupation  :    Occupation  : 
Address  :    Address  : 
As witness our hand the day and year first above written signed by the said Contractor(s): 
 
 
SIGNATURE OF CONTRACTOR 
In the presence of witness: 
Name   :    Name    : 
Occupation  :    Occupation  : 
Address  :    Address  : 
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CONDITIONS OF CONTRACT 
 
1. Interpretation of Clauses: 

i) In construing these conditions, the specifications, schedule of quantities and Tender and 
agreement, the following words shall have the meanings here in assigned to them except where 
the subject or context other requires. 

 
ii) Headings and marginal notes to the conditions of contract shall not be deemed to form part thereof 

or be taken in to consideration in the interpretation or construction there of or of the contract. 
 

iii) Where the context so requires (i) works importing persons include firms and corporations and (ii) 
works importing the singular only also include the plural and vice versa. 

 
 a)  Employer shall mean ‘The DCC Bank Ltd’, Khammam, HEAD OFFICE, As per page No. 1 (one). 
 Consultant: Shall mean SRR Architechniques or in the event of their ceasing to be consultant for 

the purposes of this contract such other person or persons as shall be nominated for that purpose 
by the Employer subject to such qualifying provisions as may be agreed upon. 

 
b) Contractor shall mean ---------and include his/their legal representatives, permitted assigns, or 

successors. 
 

c) Site: The site shall mean the site where the works are to be executed as shown with in boundary 
in red border on the site plan including any building and erections thereon allotted by the Employer 
for the Contractor’s use. 

 
d) The “ Contract” of this contract: Shall mean the tender documents comprising the notice inviting 

tender, form of tender conditions, the drawings and priced bill of quantities with their preamble, the 
acceptance thereof, and the articles of agreement, together with the conditions of contract with its 
appendix and special conditions, if any the specifications referred to in the conditions, designs, 
drawings and instructions issued from time to time by the Consultants/Bank and all these 
documents taken together are deemed to form one contract and shall be complementary to one 
another. 

 
e) Bills of Quantities: Variously also termed priced bill of quantities, schedule of rates, shall mean 

the schedule of quantities originally furnished with the notice inviting tender, duly priced in by the 
tenderer and accepted by the Employer for inclusion as a part of the contract for determining the 
consideration payable to the contractor for executing the work and as part of the contract 
agreement it is also referred to as the contract scheduled. 

 
f) Notice in writing or written notice shall mean a notice in written, typed or printed characters sent 

(Unless delivered personally or otherwise proved to have been received) by registered post to the 
last known private or business address or to the registered office of the addressee and shall be 
deemed to have been received when in the ordinary course of post it would have been delivered. 

 
g) Act of Insolvency: Shall mean any act of Insolvency as defined by the presidency towns 

Insolvency Act. Or the provincial Insolvency Act or any is amending such original. 
 

h) Net Prices: If in arriving at the contract amount the contractor shall have added to or deducted 
from the total of the items in the tender any sum, either as a percentage or otherwise, then the net 
price of any item in the tender shall. be the sum arrived at by adding to or deducting from the 
actual figure appearing in a tender as the price of that item a similar percentage or proportion of 
the sum so added or deducted by the contractor, the total amount of any price cost items and 
provisional sums of money shall be deducted from the total amount or the tender.  The expression 
“net prices” when used with reference to the contract or accounts shall be held to mean rates or 
prices so arrived at. 

 
i) The works (or the work) shall unless there by something either in the subject or context repugnant 

to such construction, be considered and taken to mean the works by or by virtue of the contract 
contracted to be executed whether temporary or permanent, and whether original, altered, 
substituted or addition.  Wherever the word “works” is used it shall cover “installation” also under 
the same definition. 
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j) Executed Risks are risks due to riots (otherwise than among contractors Employees) and civil 
commotion (in so far as both these are uninsurable war (whether declared or not) invasion, act of 
foreign enemies, civil war, rebellion, revolution, insurrection, military or usurped power, any acts of 
Government, damage from air craft, acts of God such as earthquake, lighting and unprecedented 
floods and other causes over which the contractor has no control and accepted as such by the 
Employer or causes solely due to use of occupation in manner for which the works/installations in 
respect of which a certificate of completion has been issued or a cause solely due to faculty 
design of works. 

 
k) Provisional Items Shall mean items for which only very approximate quantities have been included 

in the tender documents. 
 
l) Virtual Completion of works/installations shall mean the Substantial completion of 

works/installations in accordance with the contract is enabling the employer to the same. 
 
2. Consultant/Bank Instructions: The Contractor shall execute the whole and every part of the work in 

the most substantial and workmanship like manner and both as regards materials and otherwise in 
every respect in strict accordance with the specifications, conforming exactly, fully and faithfully, to 
the designs, drawings, drawings and instructions in respect of the work given by the 
Consultants/Bank and under the directions of and under the supervision of and subject to the 
approved in all respects by the Consultant/Bank who may in their discretion and from time to time 
issue further drawings, and/or written instructions, directions and / or written instructions, details and 
explanations which are hereafter collectively referred to as Consultant/Bank in regard to: 

 
a.    Variation or modification of the design quality or quantity of Works of the 
       addition or omission or substitution of any work. 
b. Any discrepancy in the drawings or between the schedule of quantities and/or 
 Drawings and/or specifications. 
c. The removal from the site of any materials brought thereon by the contractor 
 and the substitution of any other materials therefore. 
d. The dismissal from the works of any persons employed there upon. 
e. The opening up for inspection of any work covered up. 
f. The amending and making good of any defects under clause 19. 
g. The removal and/or re-execution of any works executed by the contractors, on 
 account of defects under clause 18. 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Consultants/Bank instructions provided always that verbal instructions, directions and explanations 
given to the contractor or his representative upon the works by the  
 
Consultant/Bank shall if involving a variation be confirmed in writing by the contractor within seven 
days by and if not dissented from writing with in a further seven days by the Consultants/Bank; such 
shall be deemed to the Consultant/Bank instruction within the scope of the contract. 
 
Manner of Execution of Work:  The Consultant/Bank shall be entitled to, direct at what point or points 
and in what manner the works are to be commenced, and from time carried on. 
 
Variation to be approved by Employer: Not withstanding anything herein contained, the 
Consultant/Bank or his representative shall not, without prior concurrence in writing which will result 
in the Employer having to pay the contractor any additional sum greater than Rs (tendered amount 
accepted by the Bank) And all such instructions issued to the employer.  The contractor shall submit 
through the Consultant/Bank a statement of analysis of rates, vouchers etc. the rates on scrutiny 
and final acceptance of the employer under the terms and clauses 16 hereof shall form a 
supplementary schedule of quantities. 

 
3. Agreement copies to be supplied: The contract Document shall remain in the custody of the 

Consultant/Bank (Employer) and shall be produced by him at his office as and when required by the 
Employer/ Consultant/Bank or the contractor. The Consultants/Bank shall furnish the contractor on 
the signing hereof or his representatives shall at all reasonable times have access to the same.  
Before the issue of the final certificate to the contractor he shall, if so required, forth with return to 
the Consultant/Bank all drawings and specifications.    
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4. The Contractor to provide everything necessary: The contractor shall be deemed to have satisfied 
himself before tendering as to the correctness and sufficiency of his tender for the works and of the 
rates and amounts shall except as otherwise provided cover all his obligations under the contract, 
and all matters and things necessary for the proper completion of works. 

 
The contractor shall provide at his own cost all materials (except such, materials if any as may in 
accordance with the contract be  
 
supplied by the Employer) machinery, plant, tools appliances, implements, ladders cordage, tackle, 
scaffolding, in fact everything necessary or proper for the proper execution of the work, whether 
original, altered or substituted according to the true intent and meaning of the or substituted taken 
together whether the same may or may not be reasonably inferred there from, and if the contractor 
finds and discrepancy in the drawings, or between the drawings, schedule of quantities and 
specifications, he shall immediately and in writing refer to the Consultant/Bank who shall decide 
which is to be followed, subject to: 
 
i) Anything shown or contained in any one or other of (a) the drawings, (b) specifications and 

(c) the contract schedule and not shown in the others shall be equally binding as if it were 
contained in each of them. 

ii) Figured dimensions are to be followed in preference to the scale, and large scale details in 
preference to small-scale drawings.  

iii) The following orders of preference shall apply: 
a) The drawings, (b) specifications, covered by bill of quantities, (c) Technical specifications. 

5 Contractor to conform to legal regulations: The contractor shall 
Conform to the provisions any Act of the Legislature relating to the works and to the regulations and 
Bye-Laws of any authority and if any water, lighting and other companies and/or authorities with 
whose system the structure is proposed to be constructed, and shall before making any variations 
from the drawings or specifications that may be necessitated by so conforming give to the 
Consultant/Bank written notice, specifying the variation proposed to be made and the reason for it, 
and apply for instructions thereon. In case the contractor shall no within ten days receive such 
instructions he shall proceed with the work, confirming to the provisions, Regulations or byelaws in 
question and any variations so necessitated shall be dealt with under clause 12 & 16. 

 
 The contractor shall indemnify the Employer from and against all claims, demands, proceedings 

damages, or to which it may put by reason not confirming to or complying with any of the provisions 
of requirements of any act or sanction, central or state, rules, regulations, Bye-Laws of local 
authorities, Panchayat, collector or any other companies relating to or in water, light or other 
amenities at the site. 

 
6. Contractor Responsible for setting out work: The contractor shall on the basis of dimensioned 

drawings and information necessary for the purpose furnished by the Consultants/Bank set out the 
works on side at his own expense responsible for the correctness of the positions, levels, dimension 
and setting out by the representative of the consultant or of the Employer shall not in any way he 
shall amend at his own cost and to the satisfaction of the Consultant/Bank, any error in the setting 
out or consequential to wrong setting out, found at any stage during the progress of the work or 
during the defects liability period after completion of the work. 

 
7. 1 The contractor shall maintain at the site comprehensive registers, posted up-to-date, showing the 

nature of the materials/articles/goods their identification marks, dates and the results of the tests, 
etc. such registers shall be got countersigned by the representatives of the Consultant/Employer at 
site and extracts from the consultant and the Employer. The form of the registers shall be mutually 
set. 

 
7. 2 The costs of the sets and of the materials and labour and equipment if any, involved in the testing 

operation shall be borne by the Contractor in all cases except as otherwise provided for in the 
contract. 

 
8. Supervision by Contractor: The contractor shall give all necessary personal superintendence during 

execution of works, and thereafter as long as the Consultants / Bank may consider necessary until 
the expiration of the “Defects Liability Period” satisfied in clause 19 herein. The contractor shall also 
during the whole time the works are in progress, employ a competent and qualified representative 
whose name the Consultant/ Bank shall approve and who shall be in attendance at the works while 
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the men are at work. Any directions, explanations, instructions, or notices given by the 
Consultant/Employer to such representatives shall be held to have been given to the contractor. If 
the contractor fails to appoint and keep on the works a competent and qualified representative as 
aforesaid the Consultant/Bank shall have powers to suspend the works till such time a competent 
qualified representative as aforesaid is posted and the contractor shall not be entitled to claim 
extension of time on the plea of such suspension of the work. 

 
9. Dismissal of workmen: the contractor shall on the request of the Consultant/Employer immediately 

dismiss from the works any person employed thereon by him who may, in the opinion of such 
person shall not be again employed on the works without the permission of Consultant/Employer. 

 
10. Access to works: The Employer, the consultant and his respective representatives shall at all 

reasonable times have free access to the works and / or to the workshops, factories or other places 
where materials are laying or from which they are being obtained and his respective representative, 
all reasonable facilities necessary for inspection and examination and tests of the materials and 
workmanship. No person unauthorized by the Employer or the consultant except the representatives 
of public authorities shall be allowed on the works at any time. 

 
11. Work not to be sublet: The whole of the works included in the contract shall be executed by the 

Contractor who shall not directly or indirectly transfer, assign or sublet the contract or any part share 
thereof or interest therein without the written consent of the Employer, and no undertaking shall 
relieve the contractor from active superintendence of the works during their progress. 

 
12.1 Variation not to vitiate the contract: No alteration, omission or variation shall vitiate this contract but 

incase if the Consultant/Bank thinks proper at any time during the progress of the works to make any 
alterations in or additions to or omission from or substitutions for the original drawings, 
specifications, designs and instructions or any alterations in the kind or quality of the materials to be 
used in the work and shall give notice thereof to the contractor, in writing the contractor shall alter, 
add to or omit from or substitute for as the case may require, in accordance with such notice and 
carry out the amended work on the same conditions in all respects on which he agreed to the main 
work, but the contractor shall not do any work extra to or make any alterations or additions to or 
omissions from or substitutions in the works or any deviation from any of the provisions of the 
contract stipulations, specifications or contract drawings without the previous consent in writing of 
the Consultant/Bank and the value of such extra, alteration, additions or omissions or substitutions 
shall in all cases be determined by the Consultant/Bank with the prior approval in writing of the 
Employer in accordance with the provisions of  Clause 16 hereof, and shall be added to or deducted 
from the contract amount accordingly. 

 
12.2 The supply and execution of any part of the carrying out of any works incidental to the execution of 

any item or class of work shown in the schedule of quantities shall not constitute a variation entitling 
the contractor to extra paying providing that the said item or class of work cannot be executed 
satisfactorily according to the true intent and meaning of the drawings and specifications without the 
said part thereof or the said work incidental thereto whether the same may or may not be particularly 
shown or described in the drawings, Specifications and schedule of quantities and provided the 
same may be reasonably inferred thereof. 

  
12.2.1 The time for completion of work shall, in the event including authorized variations results in an 

addition to the contract sum in excess of 10% be extended on payment by the contractor as follows:    
In the proportion which the total executed contract value including authorized 
Variations bear to the original contract value, the certificate of the consultant/Bank 
Being conclusive as to such proportion: 
25% of the additional time calculated way of above or such further time as may be 
considered to be reasonable by the consultant/Bank. 

 
12.3 Similarly, the changing the position of the work from one to another or to a more difficult position 

than shown in the drawings or described in the specifications or the contract schedule, of the 
carrying out of work under circumstances not contemplated in the specification or the contractor to 
extra payment.  

 
13.a No compensation for alteration in or restriction of work: If at any time after the commencement of the 

work the Employer for any reason whatsoever does not require the whole or part or parts thereof as 
specified in the tender to be carried out, the Consultant/Bank shall give notice in writing of the fact to 
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the contractor who shall not claim for any compensation whatsoever on account of any profit which 
he did not derive in consequence of the full amount of the work not having been carried out. Nor 
shall have any claim for compensation by reason of any alterations having been made in the original 
specifications, drawing, designs and instructions that shall involve curtailment of the work originally 
contemplated. 

 
13. b Schedule of quantities on standard of measurement: The schedule of quantities unless otherwise 

stated shall be deemed to have been prepared in accordance with the Indian Standard Method of 
Measurement. 

 
14. Errors in Bill of Quantities: No errors in description or in quantity or by way of omission of items from 

the schedule of quantities shall vitiate this contract but shall be rectifies and the value thereof as 
ascertained under clause 16 herein shall be added to or deducted (as the case may be) from the 
contract amount provided that there shall be no rectification of errors in the contractor’s schedule of 
rates. 

 
15. Measurement of works: The Consultant/Bank may from time to time intimate to the contractor and 

the Employer that he required the works to be measured, the contractor shall fore with attend or 
send a qualified agent to assist the Consultant/Bank or the representative in taking such 
measurements and calculations and to furnish all particulars or to give all assistance required either 
of them. Provided that the contractor shall give notice of not less than ten clear days to the 
Consultant/Bank or his representative in charge of the work before covering up or placing beyond 
the reach of measurement any work in order that the same may be measured and correct 
dimensions thereof be taken before the same in covered or placed beyond reach of measurement 
any work without the consent of the Consultant/Bank and his representative in ten days inspect the 
work and cause the measurements to be made if , any work be so covered up without the consent of 
the Consultant/Bank or his representative-in-charge of the work, the same shall be uncovered at the 
contractor expense, or in default thereof no payment or allowance shall made for such work or 
materials with which the same was executed. Should the contractor not attend or neglect or omit to 
send such agent than the measurements taken by the Consultant/Bank or person approved by him 
shall be taken to be correct measurement of the works. Such measurements shall be taken in 
accordance with the Indian Standard Method of Measurement, unless otherwise provided for 
elsewhere in this contract. The contractor or his agent may at the time of measurement taken such 
notes and details as he may require. All authorized extra works, omission and all variations made 
without Consultant/Bank knowledge, if subsequently sanctioned by him in writing (with the prior 
approval in writing of the Employer) shall be included in such measurement. 

 
16. Price of variation: The rates for additional, altered, substituted work shall be arrived at in accordance 

with the following rules: 
 

i) The net rates or prices in the contract schedule shall determine the valuation of (the rates for) 
the extra work (items) where such extra work is of similar character and is executed under 
similar conditions as the work priced therein. 

ii) If the rates for the extra, altered or substituted (deviated) work are not provided for (available) 
in the contract schedule, they shall to the extent possible be derived out of the rates given in 
that schedule for similar items. For the purpose of such derivation, where necessary and when 
so directed, the contractor shall furnish detailed analysis for the said similar or near similar 
items in the contract schedule. For such portions of the analysis for the extra altered or 
substituted (deviated) work for which prices cannot be abstracted from the corresponding 
analyzing of rates for the said similar or near substantiated by purpose bills/vouchers shall be 
adopted. Using factors and constants for quantum of materials labour T & P and sundries from 
NBO/CPWD, standard PWD data/analysis in the order. When called upon to do so the 
contractor shall submit the required purchase bills/vouchers. 

iii) In respect of a contract which incorporates more than one schedule the rate applicable in case 
(i) above if not provided for in the schedule pertaining to the work in which the addition, 
alteration or substitution (deviation) occurs, shall be taken as the lowest applicable rate in the 
other schedule similarly, in case (ii) above, if similar or near similar items cannot be found in 
the schedule pertaining to the work which the addition, alteration or substitution (deviation) 
occur, similar or near similar items from the other schedules shall be adopted. 

iv) In the case of additional, altered or submitted (deviate) work for which rates cannot reasonably 
be derived as at (ii) and (iii) above, the rates shall be worked out adopting market prices 

substantiated by purchase bills/vouchers, using factors constants for quantum’s of material, 
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labour, T&P and sundries from NBO/CPWD/Standard materials, labour T& P and sundries 
from NBO/CPWD/Standard PWD/data analysis in the order thus written, adding maximum of 
15% towards profits and overheads. When called upon to do so the contractor shall submit his 
purchase bills/vouchers, to the Consultant/Bank. 

v) The question as to what particular items, being similar or near similar to the additional, altered 
or substituted (deviated) work in the contract schedule are to be adopted for deviation of rates 
for the additions, altered or substituted (deviated) work and whether the said rates cannot be 
derived from similar or near to similar items in the contract schedule will decided by the 
Consultant/Bank. 

vi) In case (ii) to (iv) the contractor is required to submit his analysis of rates adopting the 
principals enunciated and the Consultant/Bank after scrutinizing the analysis and other paper 
furnished, will allow such rates as he considers reasonable. 

vii) Where extra work is of such a nature that it cannot be properly measured or valued the 
contractor shall be allowed day work prices at the net rates stated in the tender or the period 
schedule of quantities or, if not stated, then in accordance with the minimum local day work 
rates and wages for the district, notified by the concerned authority. Provided that in either 
case if required by the Consultant/Bank vouchers, muster rolls and other documents required 
for proper verification of the labour employed and the materials developed on the said work 
and the costs thereof be delivered to the Consultant/Bank or his representatives at or before 
the end of the week following that in which the work has been executed. 

 
 The Consultant/Bank will decide the question as to whether extra work is of such nature that it 

cannot be properly measured or valued. The margin to be allowed on actual costs to the 
contractor towards profits and overheads shall be 15%. 

viii) Deviation Limit: It is the value of which the total executed contract value including authorized 
variation in excess of the original contract value. Expressed as a percentage and shall be 
adjusted on the sum total of all additions, omissions, reductions, alterations or substitutions 
(deviations) covered by authorized variations under clause 2 and13 of the conditions of 
contract. The values of prime cost sums shall not be included in calculating the above 
percentage. 

 
17.  Unfixed Materials: Wherein any certificate (of which the contractor has received payment) the 

Consultant/Bank has included the value of any unfixed materials intended for and/or placed on or 
adjacent to the works such materials shall become the property of the Employer and the shall not be 
removed except for use upon the works, without the written authority of the Consultant/Bank. The 
contractor shall be liable for any loss or damage to such materials. 

 
18. Removal of Improper work, material etc,. : The Consultant/Bank shall, during the progress of the 

work, have full powers to order in writing from time to time, removal from the works within such 
reasonable in the opinion specified in the order, of any materials which in the opinion of the 
Consultant/Bank are not in accordance with the specifications or the instructions of the 
Consultant/Bank or do not confirm to approved samples, the substitution of the rejected materials by 
proper other materials, and the removal and proper re-execution of any work executed with 
unsound, imperfect or skilled workmanship or with materials not in accordance with the contract, not 
withstanding that the same nay have been passed or certified or, and paid for and the contractor 
shall forth with carry out such order at his own cost. 

 
In case of default on the part of the contractor to carry out such order, the Employer shall have the 
power to being answerable or accountable for any loss or damage that may happen or arise to such 
materials removed and all expenses consequent on or incidental thereto as certified by the 
Consultant/Bank shall be borne by the contractor, or may be deducted by the Employer from money 
due or that may become due to the Contractor.  
 
In lieu of re-execution of any work not in accordance with the contract Consultant/Bank of may in 
their option allow it to remain but will allow for such work reduce rates. The decision of 
Consultant/Bank to exercise his option in this regard and the quantum of reduction to be made in the 
rate for the item in question shall be final and binding on the contractor. 

 
19. Defects Liability Period: Any defect, shrinkage, settlement or other  faults which may appear within 

the Defects Liability Period stated in the appendix hereto or if none so stated, within 12 months after 
the virtual completion of the works arising in the option of the Consultant/Bank from material or 
workmanship not in accordance  with the contract, shall on demand which shall be made within the 
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defects liability period, in writing by the Consultant/Bank and within such reasonable time as shall be 
stated therein specifying the work, materials or articles complied of notwithstanding that the same 
may have been passed or/and certified, paid for, be amended and made good by the contractor, at 
his own proper charges and cost and incase if default. The Employer may employ and pay other 
person or persons to amend and make good such defects, shrinkage, settlements or other faults and 
all damages, loss and expenses consequent thereon or incidental thereto shall be made good and 
borne by the contractor and such damages loss and expenses shall upon the Consultant/Bank 
certificate in writing be recoverable from the contractor by the Employer or may be deducted by the 
Employer from any money due or that may become due to the contractor or the Employer may in 
lieu of such amending and making and by the contractor deduct from any money due to or that may 
become due to the contractor a sum to be determined by the Consultant/Bank equivalent to the cost 
of amending and making good such work and in the event of the amount retained under clause 28 
being insufficient, recover the balance from the contractor, together with any expenses the Employer 
may have incurred in connection therewith, should any defective work have been done or material 
supplied by any sub-contractor employed on the works who has been nominated or approved by the 
Consultant/Bank/Employer  as  provided  in  clause  11 the  contractor shall be liable to make good 
in the same manner as if such work or material had been done or supplied by the contractor himself 
and been subject to the provisions of clause 2 thereof. The contractor shall remain liable under the 
provisions of  this clause notwithstanding the signing by the Consultant/Bank of any certificate 
including the final certificate, or the passing of any certificate including the final certificate, or the 
passing of any accounts. 

 
20. Completion Certificate: The works shall not be considered as completed until the Consultant/Bank 

has certifies in writing that they have been virtually completed and the defects liability period shall 
commence from such certified date of virtual completion of work. Within ten days of the completion 
of work, the contractor shall give notice of such completion of the Consultant/Bank shall inspect the 
work and if there is no defect in the work shall furnish the contractor with certificate of completion 
otherwise a provisional certificate of completion indication defects (a) it be rectified by the contractor 
and / or (b) for which payment will be made at reduce rates, shall be issued but no certificate of shall 
the work considered to be complete until the work as executed, all scaffolding, surplus materials, 
walls floors or other parts of any building, in upon or about which the work was executed, or of which 
he may have had possession for the purpose of execution thereof , and not until the shall have been 
measured by the Consultant/Bank. If the contractor fail to comply with the requirements of this 
clause as to removal of scaffolding, surplus materials and rubbish as aforesaid and cleaning off dirt 
on or before the date fixed for the completion of the work, original or extended in terms of clause 24 
herein, the employer after issuing due to notice, may at the expenses of the contractor remove such 
scaffolding, surplus materials and rubbish; etc; and dispose of the same as he thinks fit and clean off 
such dirt as aforesaid, and the contractor shall have no claim in respect of any such scaffolding or 
surplus materials as aforesaid except for any sum actually realized by the sale thereof.  And the 
expenses, if any, so incurred may be recovered from any money due or that may become due to the 
contractor by the Employer. 

 
21. Contractor Liable for Damage Done: 
 
21.1 The contractor shall be responsible for all injury to persons, Animals or things, and for all structural 

and decorative damage to the property which may arise from the operation or neglect of himself or if 

any nominated subcontractor’s employee whether such injury of damage arise from care less, 

accident or any other cause whatever in any way connected with the carrying out of the contract. 
This clause shall be held to include, inter-alia, any damage to building, whether immediately 
adjacent or otherwise, and any damage to roads, streets, foot-paths, bridges or ways as all damage 
caused to the buildings and works forming the subject of this contractor by frost or other inclemency 
of weather. The Contractor shall indemnify the employer and hold him harmless in respect of all and 
any acts of Government or otherwise and also in respect of any awards of compensation or 
damages consequent upon such claims. 
 
 

2. The contract shall reinstate all damages of every sort mentioned in this clause, soas to deliver up 
thewhole of the contract works complete and perfect in everyrespect and so as to make good or 
otherwise satisfy all claims for damage to theproperty of third party. 

 
3. The Contractor shall indemnify the employer against all claims      
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Which may be made against of employer by any member of the public or other third party in respect 
of anything which may arise in respect of the works or in consequence thereof and shall at his own 
expense arrange to effect and maintain, until the virtual completion of the contract, with an approved 
insurer a policy of insurance in the joint names of employer and contractor against such a risks and 
deposits such policy or policies with the employer from time to time during the currency of this 
contract. The contractor shall also similarly indemnify the employer against all claims which may be 

made upon the employer whether under the work men’s compensation act or any other statue in 

force during the currency of this contract or at common law in respect of any employee of the 
contractor or sub-contractor and shall at his own expenses effect and maintain, until the virtual 
completion of the contract, with on approved insurer a policy of insurance in the joint names of the 
employer and the contractor against such  risks and deposit such policy or policies with the 
employer from time to time during the currency of the contract. 
 
The contractor shall be responsible for anything, which may be excluded from the insurance policies 
above referred to, and also for all other damages to any property arising out of and incidental to the 
negligent for defective carrying out of this contract.  He shall also indemnify the employer in respect 
of any costs, charges and expenses arising out of claim or proceeding and also in respect of award 
of compensation for damage arising there from. 
 
The Employer with the concurrence of the Consultant/Bank shall be at liberty and is hereby 
empowered to deduct the amount of any damage, compensation, costs, charges and expenses 
arising or occurring from or in respect of any such claims or damage from any or all sums due or to 
become due to the contractor. 

 
22. Responsibility for safety of building: The contract shall be responsible for the safety of the works 

(including the materials, temporary building and plant) until they are taken over by the employer and 
they shall stand at their risk, and be in the sole charge of the contractor, who shall be responsible for 
and must with all possible speed make good all damage from whatever cause. 

 
22.a Insurance of the works: The contractor shall within 7 days from the date of commencement of the 

work insure the works at his cost and keep them insured until one month after the works are taken 
over by the Employer or three months after the date of completion whichever in earlier against laws 
or damage by fire and unusual risks other than fire against which insures generally provide cover in 
a CONTRACTORS ALL RISK POLICY, with names of the employers and contractor (the name of 
former being placed first in the policy), for the fall amount of the contract. Such policy shall cover the 

property of amount of the employer only and Consultant and surveyor’s fees for assessing the claim 

and in connection with his services generally in re-instatement sub-contractor or employee. The 
contractor shall dep9osit the policy and receipts for the premium paid with the consultant within a 
week of the date of commencement of the work unless otherwise instructed by the consultant/Bank. 
In default of the consultant/Bank on his behalf may be due or that may become due to the 
contractor. 
 
The contractor shall as soon as claim under the policy is settled, or the work reinstated by the 
insurers should they elect to do so, proceed with all due diligence with the completions of the works 
in the same manner as though the fine or other such risk had not occurred and in all respects under 
the same conditions of contract. The contractor in case of rebuilding or reinstatement after fire or 
other such usual risk shall be entitled to such extension of time for completion as the 
Consultant/Bank deciders. 

 
23.   Liquidated Damages: If the contractor fails to complete the works by the date stated in the Appendix 

or within any extended time under clause 24 herein below the contractor shall pay or allow the 

employer the sum named in the appendix as “Liquidated Damages” for period during completion of 

the work as defined in the contract, and the employer may deduct such damages from any money 
due or that become due to the contractor. 

 
24. Extension of Time: If the contractor shall desire of time for completion of the work on the grounds of 

his having been unavoidably hindered by such causes as(a) force major or (b) any exceptional 
inclement weather or(c) proceedings taken or threatened by or despite with adjoining or neighboring 
owners or public owners or public authorities arising otherwise than though the contractors or (d) the 
work or delays of other contractors or the consultant/bank and not referred to in the schedule of 
quantities and or specifications or (e) strike or lockout affecting any of the building trades or directly 
the work or  (f)  delays in the supply if  materials stipulated to be supplied by the employer or any 
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other valid ground, he shall apply in writing to the consultant/bank with in 2 (two) days of the date of 
such hindrance an account of which he desires such extension as aforesaid and the 
consultant/bank, if in his opinion reasonable grounds have been shown thereof, may with the 
previous approval in writing of the employer make a fair and reasonable extension of time for 
completion of contract works, but the contractor shall nevertheless the constantly use his 
endeavours to prevent delay and shall do all that may reasonable be required of him to proceed with 
the work expeditiously provided. 
 
a. That the contractor shall have no claim other than extension of time for the delay in 

completion of the work due to such hindrance and 
 
b. That the contractor shall suspend the works whenever called upon to do so in writing by the 

consultant/bank and shall be allowed suspension of work and nothing else. 
 
25. Failure of contractor to comply with consultant/bank Instruction: If the contractor, after receipt of 

written notice from the consultant/bank requiring compliance within a week fails to Comply with such 
further drawings/and/or consultant/bank instructions, the employer may employ and pay other 
persons to execute any such work whatsoever that may necessary to give effect thereto, and all 
costs incurred in connection therewith shall be recoverable from the contractor by the employer on 
the certificate of the consultant/bank as a debt or may be deducted by him from any money due or to 
become due to the contractor. 

 

26. Termination of contract by Employer: If the contractor being an individual or a firm commits any “Act 

of Insolvency”, or company shall have an order for compulsory insolvency or be subject to the 
supervision of the court and of official assignee or the liquidator in such acts of insolvency or winding 
up, as the case may be and shall be unable within 7 days after notice to him requiring him to do so, 
to show to the reasonable satisfaction of the consultant/bank that he is able to carry out and fulfill the 
contract and to give security therefore, if so required by the consultant/bank. OR if the contractor 
(whether an individual, firm of incorporated company) shall suffer execution to be issued.  OR shall 
suffer any payment under this contract to be attached by or on behalf of any of the creditors of the 
contractor. O R shall assign or subject this contract without the consent in writing of the employer 
first obtained. OR shall charge or encumber this contract or any payments due or which may 
become due to the contractors there under; OR if the consultant/bank shall certify in writing to the 
employer that the contractor. 

 
 Has abandoned the contract, or has failed to proceed with the works with such due 

diligenceandfailed to make such due progress as would enable the works to be completed within the 
time agreed upon or Has failed to commence the works, or Has without any lawful excuse under 
these conditions suspended the progress of the works for 14 days after receiving the 
consultant/bank notice to proceed, or Has failed to remove the materials from the site or to pull down 
and replace work for seven days after receiving from the consultant/bank written notice that the said 
Materials or work were condemned and rejected by the consultant/bank under there conditions, or 
Has neglected or failed persistently to observe and perform all or any of the acts, matters or things 
by this contract to be observed and performed by the contractor for seven days after written notice 
shall have been given to the contractor requiring the contractor to observe or perform the same, 
orHas to determine of good workmanship of without the consent if writing of the Employer sublet any 
part of the contract. 

 
Then and in any of the said causes the employer may not withstanding any previous waiver, after 

giving seven day’s notice in writing to the contractor, determine the contract, but without thereby 

affecting the powers of the consultant / bank or the obligations and liabilities of the contractor the 
whole of which shall continue in force as fully as if the contract had not been so determined and as if 
the works subsequently executed had been executed by or behalf of the contractor.  
And further the employer by his agents or servants may enter upon and take possessions of the 
works and all plant, tools, scaffolding, sheds, machinery, steam or other power utensils and 
materials laying upon the premises or the adjoining lands or roads, and use the same as his own 
property or may deploy the same by means of his own servants and workmen in carrying on and 
completing the works or by employing other contractor or persons to complete the cork and the 
contractor shall not in any way interrupt do no act,  
matter, or thing to prevent of hinder such other contractor/s or other person or persons employed for 
completing and finishing or using he materials as soon thereafter as convenient the consultant/bank 
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shall give receipt thereof by him the employer shall be entitled to sell the same by public auction and 
give credit to the contractor for the amount realized. 

 
The contractor’s account shall also be credited with the amount that would have been payable to 
him, for uncompleted work (completed by the Employer through other contractor/s or person as 
aforesaid) in terms of his agreement as if the contractor had not been determined and he (the 
contractor) had continued to execute the work to it completion. The actual gross expenses to the 
employer including incidental charges in completing the uncompleted work Through other 
contractor/s or person or persons shall be debited to the contractor’s accountant if it be not less than 
the credit for the uncompleted work as above referred if however, the said debit to be made less 
than the said credit then the amount to be debited shall be less than the said credit, than the amount 
to be debited shall be equal to the value of the credit given as above referred. 

 
The consultant/bank shall thereafter as certain and certify in writing what (if anything) in the final 
accounting is due to payable to the contractor for the sale of the surplus materials and plant and loss 
the employer shall have been put any owing, to the contractor and vice versa, and the certificate of 
the consultant/bank in this regard shall be final and conclusive between the parties.  

 
27. Certificate and payment: All bills in triplicate shall be submitted by the contractor along with detailed 

measurements of the work completed at site provided that at least 50% of the work of the accepted 
value of the tender has been completed at site by the contractor. The consultant shall check/take the 
measurements or cause the measurements to be checked/taken for the purpose of having some to 
be verified and to the extend work has been executed in accordance with the contract, issue interim 
certificate and the employer shall make payment to the contractor on the basis of such certificates 
within the period specified for honoring interim certificates (in the appendix to the conditions of the 
contract) subject to retention of SD at the percentage marked in the said appendix till the whole SD 
is collected. During the tenure of this contract, only two bills shall be accepted. The first bill shall be 
as per interim certificate as above and the second bill shall be the final bill as detailed under.  
 
And when the works have been virtually completed and the consultant/bank shall have certified in 
writing that they have been so completed, the contractor shall submit the final bill in respect of the 
contract work within on month thereafter and in accordance with the certificate to be issued by the 
consultant/bank payment shall be made by the employer with in the time named in the appendix as 

“Installment after virtual completion”. And the contractor shall be entitled to the payment of the final 

balance in accordance with the final certificate to be issued in writing by the consultant/bank after 

the expiration of the period to as “the defects liability period” in the appendix hereto from the date of 

virtual completion or as soon after the expiry of such period as the works shall have been finally 
completed and all made good according to the true intent and meaning thereof whichever shall last 
happen. Provided always that the issue by the consultant/bank of any certificate during the progress 
relive the contractor from his liability in case of fraud, dishonestly, or fraudulent concealment relating 
to the works or material or to any matter dealt with in the certificate and in case of all defects and 
insufficiencies in the work or materials which is reasonable examination would not have disclosed. 
No certificate of the consultant/bank shall it self be conclusive evidence that any work or materials to 
which it relates are in accordance with the contract neither will be contractors have a claim for any 
amounts which the consultant/bank might subsequently be discovered as not payable and in this 

respect the employer’s decision shall be final and binding. 

 
The consultant/bank shall have power to with hold any certificate if the works or any parts thereof 
are not being carried out to his satisfaction.  
 
The consultant/bank, may, in any certificate make any correction in any previous certificate, which 
shall have been issued by him. No certificate of payment will be issued by the consultant/bank if the 
contractor fails to insure the works and deep them insured till the issue of the virtual completion 
certificate of payment may be refused if the contractor fails to execute the formal agreement within 
two weeks of his being called upon to do so. 
 

28. Security Deposit, Retention monies bear no interest: Return money/security deposit, or the balance 
of it available with the employer, shall be refunded to the contractor in the manner specified in the 
appendix to the conditions of contract and shall bear no interest whatsoever until the date of its 
return, not withstanding any provision to the contrary elsewhere in this contract. 
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29. Matters accepted from Arbitration: The decision, opinion, direction certificates (except for payment) 
with respect to all or any of the matters under clauses 2,4,7,9,12,16,18,19,24,26 hereof (which 
matters are herein referred to as the excepted matters) shall be final and conclusive and binding on 
the parties hereto and shall be without appeal. And other decision, opinion, direction, certificate or 
valuation of the consultant/bank or any refusal of at the consultant/bank to give any of the same 
shall be subject to the right of Arbitration and review in the same way in all respect (including the 
provisions as to opening the reference) as if it were a decision of the Consultant/Bank under the 
following clause. 

 
30.  Arbitration Clause: 
 

All disputes or differences of any kind whatsoever which shall at any time arise between the parties 
hereto touching or concerning the works or the execution or maintenance thereof on this contract or 
the rights touching or concerning the works or the execution or maintenance operation or effect 
thereof or to the rights or liabilities of the parties or arising out of or in relation thereto whether during 
(other than those in respect of which the decision of any person is by the contract expressed to be 
final and binding) shall after written notice by either party to the contract or after determination, for 
closure or breach of the contract to the contract either of them and to the appointing authority who 
shall be appointed for this purpose by the employer (‘The DCC Bank Ltd’, Khammam) be referred for 
adjudication to a sole arbitrator to be appointed as herein after provided. 
 
For the purpose pf appointing the sole arbitrator referred to above, the appointment authority will 
send within thirty days of receipt by him of the written notice aforesaid to the contractor a panel of 
three names of persons who shall be presently unconnected with the organization for which the work 
is executed. 

 
The contractor shall on receipt by him of the names as aforesaid; select any one of the persons 
named to be appointed as a sole arbitrator and communicated his name to the appointing authority 
within thirty days of receipt of him of the names. The appointing authority shall there upon without 
any delay appoint the said person and the sole arbitrator. If the contractor fails to communicate such 
selection as provided above within the period specified, the appointing authority shall make the 
selection and appoint the selected person as the sole arbitrator. 

 
If the appointing authority fails to send to the contractor the panel of three names as aforesaid within 
the period specified, the contractor shall send to the appointing authority a panel of three names of 
persons who shall be unconnected with either party. The appointing authority shall on receipt by him 
of the names as aforesaid select any one of the persons named and appoint him as the sole person 
and appoint him as the sole arbitrator within 30 days of receipt by him of the panel and inform the 
contractor accordingly, the contractor shall be entitled to appoint one of the persons from the panel 
as the sole arbitrator and communicate his name to the appointing authority. 
 
If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his 
office due to any reason whatsoever another sole arbitrator shall be appointed as aforesaid. 
 
The work under the contract shall however, continue during the arbitration proceedings and no 
payment due or payable to the contractor shall be withheld on account of such proceeding. 
 
The Arbitrator shall be deemed to have entered on the reference on the date he issues notice to 
both the parties fixing the date of the first hearing. 
 
The Arbitrator shall give a separate award in respect of each dispute or difference referred to him. 
The arbitrator shall decide each dispute in accordance with the terms of the contract and give a 
reasoned award. The venue of arbitration shall be such place as may be fixed by the arbitrator in his 
sole discretion. 
 
The arbitrator may from time to time, with the consent of the parties, enlarge the time for making and 
publishing the award. 
 
The fees, if any of the arbitrators shall, if required to be paid before the award is made and 
published, be paid half by each of parties. The costs of the reference and of the award including the 
fees, if any of the arbitrator who may direct to and by whom and in what manner, such costs or any 
part there of shall be paid and may fix or settle the amount of costs to be paid. 
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The award of the arbitrator shall be final and binding on both the parties. 
 
Subject to aforesaid the provisions of the arbitration Act 1940 or any statutory modification or re-
enactment thereof and the rules made there under, and for the time being in force, shall apply to the 
arbitration proceedings under this clause. 

 
31. Right of technical scrutiny of final bill:  the employer shall have a right to cause a technical 

examination of the works and the final bill of contractor including all supporting vouchers, abstract 
etc., to be made at the time of payment of the final bill. If as a result of this examination or otherwise 
any sum is found to have been over paid or over certified it shall be lawful for the employer to 
recover the sum. 

 
32. Employer entitled to recover compensation paid to workmen: If, for any reason the employer is 

obliged, by virtue of the provisions of subsection (1) of section 12 of the work men compensation Act 
1923, to pay compensation to a work men employed by the contractor, in the execution f the works 
the employer will recover from the contractor the amount of under sub-section (2) of section 12 of 
the said Act, the employer will be at liberty to recover such amount or any part thereof by deducting 
it from the security deposit or from any sum due by the employer shall not be bound to contest any 
claim made against him under sub-section (1) if sectuib12, of the said act, except on the written 
request of the contractor and upon might become liable in consequence if contesting such claim. 

33. Labour Laws/Regulations: The contractor shall employ labour in sufficient numbers directly through 
sub-contractors to maintain throughout the period of the contract the rate of progress required 
according to approved program of work and of quality to ensure proper workmanship in accordance 
with the specifications and drawings and the Consultant/Bank instructions. 
 
The contractor will comply with the provisions of all Acts of Government relating to labour and the 
rules and regulations made there under from time to time. He shall also submit at the proper time all 
particulars statements required to be furnished to the labour authorities on being directed to do so by 
the Consultant / Bank. 
 
The contract shall register and obtain necessary licenses, maintain all registers, records, notices and 
documents and submit returns as prescribed by various enactments required under various statutes  
Including the contract labour (Regulation and abolition) Act, 1970 and rules made there of all the 
statutory regulations that are in time in all matters concerning this contract. 
 
The contractor will also comply with all the rules and regulations stated in the minimum wages Act 
1948 and the subsequent amendments. The contractor shall indemnify the employer against any 
liability that may arise due to the noncompliance of any provisions under minimum wages act 1948 
or any enactment affecting the work contemplated under the contract. 

 
34. Apprentice Act: The contractor shall comply with the provisions of the Apprentice Act 1961 and the 

Rules and Orders issued there under from time to time.  Failure to do so will amount to a breach of 
contract and the employer may in his discretion terminate the contract.  The contractor shall also be 
liable for any or other liabilities arising on account of any violation by him of the provisions of the Act. 

 
35. When Contractor Dies: Without prejudice to any or remedies under this contract, if the contractor 

dies, the employer shall have the option of terminating the contract without compensation to the 
contractor. 

 
36. General Indemnity: The contractor shall indemnify the employer from and against all claims, 

demands, proceedings, damages, costs and expenses which may be brought or made against 
employer or to which it may be put by reason of the contractor not conforming to or complying with 
any of the provisions or requirements of any Act or Status, Central or State, Rules, Regulations, Bye 
laws of Local Authorities, Panchayat, Collector or any companies relating to or in connection with the 
works or to labour or for supply of water ,light or other amenities at the site 

 
WATER AND ELECTRICITY FOR EXECUTION OF WORK: 

The Bank shall provide water and electricity as existing to the contractor for minor tools for the 
purpose of execution of various works and the charges will be deducted from his bills.  Any further 
requirement and in case of power shutdowns or in any other eventuality where in the Bank is not 
able to provide the above, contractor has to make his own arrangements. 
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CONTRACTOR TO INSPECT SITE: 
 
The contractor shall visit and examine the construction site and satisfy himself as to the nature of the 
existing roads or other means of communication and shall obtain generally his own information on all 
matters affecting the execution of the work.  No extra charge made to consequence of any 
misunderstanding or incorrect information on any of these points or on the grounds of insufficient 
description will be allowed.  All expenses incurred by the contractor in connection with obtaining 
information for submitting this tender including his visits to the site or efforts in compiling the tender 
shall be borne by the tenderer and no claims for reimbursement there of shall be entertained. 

 
ACCESS FOR INSPECTION: 
 

The contractor has to provide at all times during the progress of the works and the maintenance 
period, proper means of access, with ladders, gangways etc. and the necessary attendance to move 
and adopt the same as directed for the inspection of measurements of the works by the 
Bank/Architects or his representatives. 

 
PAYMENT OF MOBILISATION ADVANCE: 
 

No mobilization advance shall be paid. 
 
SAFETY CODE 

1. The contractor shall maintain in a readily accessible place “FIRST  
AID APPLIANCES” including adequate sterilized dressing and cotton wool. 

2. The injured person shall be taken to public Hospital without loss of   
           time, incase where the injury necessitates hospitalization. 
3. Suitable and strong and scaffolds should be provided for workmen for all works that cannot safety be 

done form ground. 
4. No portable single, ladder shall be over 9 meters in length.  The width between the side rails shall 

not be less than 30cm (clear) and the distance between two adjacent rungs not more than 30 cm.  
When a ladder is used an extra helper shall be engaged for holding the ladder. 

5. Providing suitable fencing or railing, the minimum height of which shall be one meter, shall provide 
every opening in the floor of a building or in a working platform with suitable means to prevent the 
fall of persons or materials. 

6. No floor, roof or any other part of the structure shall be so loaded with Materials as to render it 
unsafe. 

7. Workers shall be provided with protective glasses, footwear and rubber hand gloves wherever 
required. 

 
 Those engaged in welding works shall be provided with welder’s protective eye and gloves. 
 
 i) No paint containing lead or lead products shall be used except in the form of paste or ready-made 

paint. 
ii) Suitable facemasks should be supplied for use by the workers when the paint is applied in the 
form of spray or surface having lead paint if dry rubbed and scraped. 

 
 Overalls shall be supplied by the contractor to the painter and adequate facilities shall be provided to 

enable the working painters to wash themselves during the period of cessation of work. 
 
 Hoisting machines and tackle used in the works including their attachments anchorage and supports 

shall be maintained in perfect conditions. 
 
 Ropes used in hoisting or lowering materials or as a means suspension shall be of durable quality 

and of adequate strength and free from defects. 
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GENERAL AND TECHNICAL SPECIFICATIONS 
 
1. These specifications are for the work to be done. Items to be supplied and materials to be used in 

the works as shown and defined on the drawings and described herein all under the supervision and 
to the satisfaction of the Consultant/Bank. 

 
2. The workmanship is to be the best available and of a high standard, use must be made of 

‘Specialist’ tradesman in all aspects of the work and allowance must be made in the rates for doing 
so. 

 
3. The materials and items to be provided by the contractor shall be the best of their respective kinds 

and as approved by the Consultant/Bank in accordance with the samples which may be submitted 
for approval and generally in accordance with the specifications. 

 
4. Samples of all materials including those specified by name of the manufacture or the brands, trades 

name or by the reference to catalogue Nos. are to be submitted to the either orders delivers in the 
bulk to site.  Samples together with their packing are to be provided by the contractor free of any 
charge and should any materials are rejected, the same will be removed from the site at the 
expanse of the contractor. 

 
5. The contractor is also required to submit specimen finishes of all colours, fabrics, polish shades etc, 

for approval of the Consultant/Bank before proceeding with such works. 
 
6. Should it be necessary to prepare shop drawings, the contractor at his own expense prepare and 

submit at least four sets of such drawings to Consultant/Bank for approval 
 
7. The contractor shall produce all invoices, vouchers or receipts account of all purchases done by him 

for materials if called upon to do so either by consultants or the Bank. 
 
 The contractor should verify all measurements given in the drawings at the site before commencing 

the work.  Any difference should be clarified with the Consultant before commencing the work. 
 
 Partition line out shall be done at the site before starting the work and got approved from the 

Consultants. 
 
 The contractor shall submit a Bar chart (CPM method) for the project scheduling within one week of 

letter of acceptance of tender or one day prior to commencement of work whichever is earlier and 
get the same approved from Consultant/Bank in advance to co-ordinate the work with other 
agencies. 

 
 In order to complete the work in time, the contractor may have to work in more than one shift and 

beyond office hours.  He will do so without any extra charges and without causing any 
disturbance/inconvenience to the neighborhood. 

 
 The contractor shall make necessary security arrangements at the site for the safety of his tools, 

materials and equipment etc, his own cost. 
 
 The contractor shall quote his rate including the cost of materials as specified, corresponding 

wastages, labour, sales tax or any other taxes & duties, octopi, transportation to work site etc.  
There shall be no claims on account of idling of labour. 

 
Timber: Hardwood or Teakwood shall be the best wood locally available and should be well & properly 

seasoned of mature growth free from worm holes, large loose or dead knots or other defects and will 
not suffer warping, spilling or other defects through improper handling. 

 
Teakwood to be either CP or Ballarshah and shall be best quality, free from soft heart, worm & bee 
holes and other defects. All wrought timber is to be sawn, planned or works to correct sizes and 
shapes as shown in the drawings.  An allowance of 2mm shall be permitted for each wrought face. 
 
All wooden members shall be liberally coated and treated with anti-termite paint before fixing. 
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Plywood: Plywood shall be of approved BWP type, make, brand etc, Thickness of plywood shall be as per 
details given in the drawings/specifications. 

 
Workmanship for joinery: Timbers is to be cut to require size and length and the joinery should start 

immediately after the line out is finalized.  It should be framed up (but not bonded) and stored until 
required for fixing in position.  At this stage it should be bonded and wedged up.  Any portion that 
warps or develops shakes or other defects shall be replaced before wedging up.  The whole work is 
to be framed and finished to a proper line or level and as detailed in the drawings and fitted with all 
necessary metal ties straps bolts, screws.  Twinning bonded joints are to be cross-tongued with teak 
tongues / dove tailed. 

 
 The contractor shall be responsible for providing and maintaining temporary coverage required for 

the protection of dressed, finished or semi finished works if left unprotected.  He is also to clean out 
all shavings, cut ends and other wastages from all parts of the work at his expenses. 

 
 Laminate sheeting shall be of specified thickness, make and either plain, suede, satin or with design 

finish and samples showing the surface texture and pattern are to be submitted in proper sizes for 
approval before use. 

 
The laminates shall be fixed with proper adhesive of approved grade and brand. 

 
 The contact surfaces of dowels, tennos, wedges etc, shall be glued with proper adhesive.  Where 

ever joinery and carpentry works is likely to come in contact with moisture the adhesive shall be 
waterproof. 

 
Dealing with Bulging / air entrapped in lamination work;- 
 
No bulging / air bubbles shall be allowed for lamination work. Wherever these bubbles develop due 
to poor workmanship or any other reason, such portions of work shall be stripped of the old 
lamination & re-done to the satisfaction of the Architect/ Bank.    

 
Hardware: Shall be of approved make and quality, samples of each and every hardware item should be 

submitted and got approved before using.  This hardware shall generally confirm to following: 
 

Butt Hinges: Shall be either brass oxidized aluminum with pins and washers heavy duty type or as 
specified. 
 
Mortise Locks: Seven levers of Superior brand / equivalent of Godrej only.  
 
Tower bolts: Brass heavy gauge with brass screws only. 

 
Glass & Glazing: The glass used for glazing shall be plain, complying with IS: 3548 unless otherwise 

specified. 
 
The glass shall be free from any defects such as bubbles, undulations, waves and cracks etc. 

 
Painting & Polishing: All materials required for this work shall be of specified and approved manufacturer, 

delivered to the site in manufacturer’s containers with seals etc.  Unbroken and clearly marked with 
manufacturers name of trademark with a description of the contents and colours.  All materials to be 
stored at the site. 

 
All brushes, tools, pots, kettles etc, used in carrying out the work shall be clean and free from foreign 
matter. 
 
Surfaces of the new woodwork that are to be painted are to be robbed down. Knotted and stopped 
to the approval of Consultant/Bank.   
 
Surfaces of previously painted wood work which are to be repainted shall be cleaned with soap 
solution of approved solvent to remove dirt, grease etc.  Whilst wet the surface shall be flatted down 
with suitable abrasive and then rinsed down and allowed to dry.  Minor area of defective paint shall 
be removed by scrapping back to a firm edge and the exposed surface touched in with primer as 
described and stopped with putty.  Where the wood mark has been previously painted or polished 
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and is to be newly polished, the same shall be prepared with scrapping, burning off or rubbing down.  
Surfaces of previously painted metal surfaces which are to be repainted shall be cleaned, flatted 
down and any rust and loose scale shall be removed completely by chipping, scrapping and wire 
brushing back to bare metal and touched in with primer as directed by Consultant. 

 
Aluminum sections: Aluminum sections shall be factory extruded out of aluminum ingots with smooth finish 

without any defects like pore, roughness’ etc, and shall be accurate in size, shape and weight etc. 
 
List of INDIAN STANDARDS referred to: 

 
IS: 1200: Latest Measurements of buildings & Civil  

Engineering works, Methods of 
 IS: 287 1973 Recommendation for Maximum permissible 

Moisture Content of timber. 
 IS: 1411 1973 Code of practice for seasoning of timber. 

IS: 3845 1966 Code of practice for joints used in wooden Furniture 
 IS: 3548 1966 glazing in buildings. 
 IS: 1137 1965 Specifications for ready mixed paint 
 IS: 113 1950 Brushing matt or egg shell flat/wooden 
 IS: 133 1975 Coating/undercoating/finishing, grey filler etc, 
 IS: 110 1968 Interiors 
 IS: 129 1950 
 
INSPECTION AND TESTING: 

The Consultant/Bank shall be entitled at all times at the risk of contractor to inspect and/or test by 
itself through an independent agency appointed by the Employer to inspect, and/or test all the 
materials, components, and items of work at the expenses of the contractor.  All such tests shall be 
done as per ISI guidelines and as directed by Consultant/Bank. 
 

M E M O R A N D U M 

Name of the work Refer Page No. 1 (one) 

Date of Commencement of work  From date of marking at site or as per work order 

Period for Completion   as per work order 

Value of work to be taken for issue of Interim 
certificate for payment 

No advance payment 

Retention percentage to be deducted from RA Bills 10% 

Total Security Deposit as per work order 

Defect Liability Period 12 months from completion date 

Refund of Security Deposit After completion of defects liability period 

Liquidated Damages 
1% per week, Maximum of 10% of contract value/final 
bill amount. 

Period of Final Measurements 30 days 

Period of honoring Interim / Certificate for 
payment 

15 days 

Period of honoring final Certificate for 
payment. 

30 days 

Time of completion 15 days 
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MODE OF MEASUREMENT 

Full Height Partitions 
Finished length * Finished Height (Visible measurement) 
However strength to be provided from structural member 

Low Height Partitions -do- 

Side Units / Storage Units -do- 

Rolling Shutter -do- 

False Ceiling -do- 

Wall panelling -do- 

Blinds -do- 

Wall Cladding -do- 

Painting -do- 

Doors Each or SFT 

Tables Each 

Running Table RFT 

POP Cornice RFT 

Ledges RFT 

 
PREAMBLE TO BILL OF QUANTITIES 

 
1. Quantities mentioned are approximate and payment shall be made on actual measurements.  There 

shall be no claim whatsoever for variations in quantities at the time of actual execution. 
 
2. The rate of partitions and wall cladding shall include necessary additional framework supports 

wherever required to suit the site conditions or stability of the frames. 
 
3. Rate for doors will include provision of Hardware like brass hinges, locks, handles, tower bolts, door 

stoppers etc., of approved design and make. 
 
4. Rates for hardware to include supplying and fixing of necessary matching screws (Brass or powder 

coated) 
 
5. The rates for provisions of furniture shall include for placing the required furniture in position and 

protecting from damage until handing over to the Bank. 
 
6. The rates for all painting and polishing works shall include all preparation of surfaces, sand papering 

or rubbing down before each coat, all brushes and cleaning materials. 
 
7. After completion of the work the site shall be cleared from all waste, rubble, left over materials etc., 

and thoroughly cleaned ensuring that all laminates, flooring, walls, furniture surfaces and tops etc., 
are spotless clean. 

 
8. The aluminum-extruded sections shall generally confirm to dimensions given in the drawings and 

specifications, correspondingly ensuring the minimum weight structure as specified in 
manufacturer’s catalogue.  
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GENERAL SPECIFICATION FORSELECTION OF ELECTRICAL EQUIPMENT, INSTALLATIONTESTING 
AND COMMISSIONING 
 

1. SCOPE OF WORK: - This specification covers Design, Fabrication of the panels and 
testing, insuring, loading, transporting, unloading, installing, testing & commissioning the 
total Electrification work. 

 
2. .WORK EXCLUDED: - Civil work like foundation for the equipment / panels are not 

included in the scope of this specification.  However the successful tender shall furnish 
dimensional drawings and relevant data required for planning the equipment 
foundations, cable trenches, exhaust pipes etc.  However all base channels required are 
to be grouted across the cable trenches and panels shall be provided by the successful 
tenderer. 

 
3. CODES & STANDARDS: - All the supplied materials / panels / cables etc& installation 

shall be in accordance with the International & Indian standards, Indian Electricity rules 
conforming to the latest edition of the following as applicable. 

 
 B: - 159  --- Bus Bar and Bus Bar connection. 
IS: - 375 – 1964 --- Switchgear bus bar, Main connection and auxiliary     

Wiring marking and arrangement for (revised) 
IS: - 1248  --- Electrical Instruments 
IS: - 2147  --- Degree of protection provided by enclosures for low  

Voltages Switchgear and control gear. 
IS: - 2208  --- HRC Cartridge link fuse up to 600 Volts. 
IS: - 2705  --- Current transformers. 
IS: - 3043  --- Code of practice for Earthing. 
IS: - 4237  --- General requirements for switchgear and control gear  

For voltage not exceeding 1000 Volts. 
IS: - 5082  --- Material data for Aluminum Bus Bar and push  

Button. 
IS: - 3072  --- Code of practice for installation and maintenance of  

Switchgear. 
IS: - 732  --- Code of practice for electrical wiring installation  

(System voltage not exceeding 650 V). 
 
 
 
5. SITE CONDITIONS:- 
 
All the supplied materials / panels / switchgear / fittings / wiring cabling for installation shall be operating in 

tropical climate with ambient temperature of 40 degree C maximum, and with maximum 10 degree C 
variation, average 30 degree centigrade for 24 hours. 

 
Extreme care shall be taken to make the enclosed totally panels vermin proof against entry of rats, lizards 

and other vermin.  All ventilation and other openings provided in the equipment shall have suitable 
screen protection. 

 
Continuity of power supply is the first consideration and the panel design shall be such as to provide facilities 

to simplify maintenance, inspection, testing and general repairs at site. 
 
6. GENERAL SPECIFICATION FOR MEDIUM VOLTAGE POWER AND LIGHTING DISTRIBUTION 

BOARDS AND MISCELLANEOUS ELECTRICAL EQUIPMENT. 
 

This Specification generally described medium voltage power and lighting distribution boards and 
other miscellaneous electrical equipment such as Isolators, Switches, Socket outlets etc to be 
used for power wiring and lighting installations. 

 
The equipment covered by this specification is as fallows: 
 
415/240 V Power distribution boards 
415/240 V Switch fuse lighting distribution board. 
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415/240 V miniature circuit breakers (MCB) lighting distribution boards 
415/240 V metal clad Isolating switches 
240 V Switch socket outlet 

 
7. SYSTEM VOLTAGES 
 

a) For power wiring and lighting installation, electrical power will be available at 415/240 V 
3phase 4 wire 50HZ maximum voltage variation may be expected as  +/-3%. 

 
8. POWER DISTRIBUTION BOARDS 
 

The power distribution boards are generally intended for distribution of power to various consumers in 
the office and shall be suitable for 415V 3 phase or 3phase and neutral 50HZ system.  The distribution 
boards shall be either cubicle type or pedestal mounting type as specified. 
 
a) Cubicle type boards 
 
 i) Cubicle type power distribution boards shall be factory assembled and wired conforming to 
IS: 4237 & IS: 8623.  The boards shall be of Industrial, Floor mounted, totally enclosed cubicle type 
with multi-tier compartmental arrangement housing open execution type incoming isolating switches 
and requisite number of outgoing switch fuse/fuse switch units.  Alternativelymoulded case circuit 
breaker (MCCB) unit may be provided in incoming and outgoing circuits as specified.  The degree of 
protection provided by the enclosure shall be in accordance with IS 2147 and conforming to IP50 or 
IP54 as called for in the Technical specification.  The unit shall be of pressed sheet steel having 
minimum thickness of 2mm with rubber gasket at all joints and openings including doors.  All bolted 
joints shall be provided with toothed/spring washers to ensure good earth continuity.  It shall have a 
series of cubicles of uniform height placed side by side with front access for operation as well as 
cabling.  The maximum operating height of the switches on the panel shall not exceed 1900mm and 
minimum operating height shall not be less than 400mm.  The board shall be supplied along with base 
frame made of minimum 50mmx25mm Ms Channels. 

   
ii) The incoming and outgoing switches are MCCBs shall be arranged in tier formation to 

accommodate each unit in a separate compartment with gasketed hinged door.  The door of 
individual compartment shall be interlocked in such a way that it can’t be opened when the 
MCCB in the ON position.  The “ON” and “OFF” positions of the switch handle shall be 
distinctly indicated.  Modular construction shall be adopted to cater for different sizes of 
MCCBs.  The switch board shall be of easily extensible type.  Each PDB shall be provided 
with one 100 A and one 63 A TPN spare switch fuse/fuse switch unit or two numbers 100A 
TP MCCB. 

 
In case of switch fuse distribution boards, the switches shall be of load break AC 23 category 

conforming to IS: 4064 (part-1) having fully shrouded contacts.  The isolator for the switch 
fuse units shall be on the busbar side and fuse on the load side.  Rotary type switches may 
be used for rating upto 63A.  The switch fuse units shall be provided with non-deteriorating 
type HRC fuse links having rupturing capacity not less than 46 KA conforming to IS: 2208. 

 
iv) In case of MCCB distribution boards, the MCCBs shall have all live parts totally enclosed in 

heat resistant moulded insulated housing have terminals accessible for external 
connections, but well shrouded against accident contacts.  The units shall be generally 
designed, manufactured and tested according to IEC: 157-7 and shall be of manually 
operated type with quick make, quick break trip – free mechanism. The MCCBs shall be 
provided with direct acting adjustable thermal overload and magnetic short-circuit releases 
having breaking capacity not less than the short-circuit fault level at the bus bars of the 
distribution boards or as specified.  The MCCB shall be selected from four frame sizes viz., 
100,250,400 and 600A. 

 
v) Separate bus bar compartment provided on the top and/or sides bolted cover.  The bus bars 

shall be so arranged that they are easily accessible from the front of the cubicle.  The main 
bus bars shall have continuous current rating as specified but in no case less than the 
current rating of incoming isolator.  However, neutral bus bars shall have half the full load 
rating of the phase bus bars.  The bus bars shall be of electrical purity aluminum or 
aluminum alloy conforming to IS: 5082.  The bus bar sizes shall be so selected that the 
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temperature rise over 45oC ambient does not exceed 45oC as measured by thermometer. 
The bus bars shall be properly supported with high quality non- hygroscopes insulating 
material having good ELECTRICAL & mechanical properties suitable for the applicable 
voltage grade and of adequate mechanical strength so as to withstand without damage 
effects of maximum available short-circuit current.Moulded bus bar supports made of glass 
reinforced thermo-setting plastic materials will be preferred.  Bus bar supports shall have 
adequate creepage distance and anti tracking provision.   

 The PDBs shall be selected from three categories having bus bar suitably designed to 
withstand a through-fault current of 10KA,25KA and 40KA.  The selection shall be based on 
the available short circuit current at point where PDB is proposed to be used in the system.  
The bus bars shall be properly spaced to facilitate taking vertical connections to individual 
units.  Tapping to the individual units from the bus bar shall be by mean of taped bus bars.  
Arrangement and marking of the bus bars and main connections shall be as per IS: 375.  
The Connection between bus bar and other connection made of different metal as well as 
their connections with the terminals of the equipment shall be made in such a way, as to 
prevent corrosion and local heating. 

     
vi) Generally incoming and larger outgoing units will be located at the bottom-most tier and 

cables shall be directly terminated to the equipment terminals.  For terminating multiple 
cable directly to the equipment terminals, extension pieces as required shall be provided.  
Outgoing power cables from the upper compartments shall be brought out to the terminal 
blocks located in the vertical cable compartments.  Liberal space shall be provided in the 
cable compartments as well as in the bottom most tiers to facilitate termination of cables.  
Cable compartment shall be provided with bolted cover plates.  Detachable cable gland 
plates shall be provided both at the top and bottom of cable compartments as well as the 
bottom most compartments.  Provision shall be made in all cable compartments for 
clamping cables so as to facilitate cable termination to individual units. 

 
vii) Wherever specified, AC magnetic contractor shall be incorporated in the incoming and 

outgoing feeders of the board for remote switching.  The contractor shall be housed in the 
same compartment of incoming/outgoing switches on MCCBs.  The contractor shall be of 
study construction with double break silver tipped contacts conforming to IS: 2956 and shall 
be of AC3 utilization category. 

 
viii) For termination of power cable in equipment terminals/terminal blocks, compression type 

cable lugs suitable for aluminum conductor cables shall be provided.  Die-cast aluminum 
alloy or brass cable glands suitable for PVC insulated, PVC sheathed armored/unarmored 
cables shall be provided in the cable compartments. 

 
ix) The PDB having two incoming switches/MCCBs shall have bus-section isolating 

switch/MCCB key interlocked with the incoming switches/MCCBs in such a manner that bus 
section switch/MCCB can be closed only when one of the incoming switches is open.  
Incoming and bus-section switches/MCCBs shall be housed in separate compartment. 

   
 The PDB shall have an indicating voltmeter selector switch connected to incoming feeder 

with easily accessible voltmeter fuses.  Ammeters with selector switches shall be provided in 
each incoming feeder.  These instruments shall be flush type located on the front door of the 
compartments. 

   
 Suitably engraved identification labels and inscription plates shall be provided for each 

circuit as well as for the boards. 
  
 One continuous earth bus shall be provided in the bottom part of PDB along the full length of 

the board with two bolted type earthing terminals to comply with the requirements of Indian 
Electricity Rules.  Proper danger plates shall also be provided on each board. 

 
b. Pedestal mounting type switch-fuse distribution board. 
 

8.2.1 The pedestal mounting type distribution board shall be supported on pedestals made of 
steel sections and shall be of industrial metal clad dust-proof, totally enclosed design having 
specified number and sizes of fuse-switch or switch fuse units arranged on top and bottom 
of bus bar chamber. 
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The height of the stands shall be such as to permit proper termination of cables for the 
switches mounted above the bus-chamber and the same time keep the switches operating 
handles, both below and above the bus-chamber at convenient heights. 

  
 8.2.2 The supporting arrangement and other constructional and design features of 

the bus bars shall be similar to that described in item 8.1.5.Switch fuse units shall be of 
load-break type as specified under item 8.1.3 above and shall bemounted on the bus bar 
chambers by means of flanged throat arrangement.   

Wherever called for, suitably key interlocking shall be provided between two incoming or two 
incoming and bus-section switches.  All switches mounted on the top of the bus bar 
chamber shall be provided with detachable type reverse entry adapter boxes.  Wherever 
required switch mounted at the bottom of the bus bar chamber shall also is provided with 
suitable adapter box to facilitate termination of cables. 

 
Cable lugs and cable glands shall be as specified under item 8.1.8. 
 
Identification labels and inscription plates etc shall as specified under item 8.1.11. 

 
Earthing arrangement and danger plates shall be as specified under item 8.1.12 above. 

 
For terminating multiple cables directly to the equipment terminal extension pieces as required shall 

be provided to permit connection and disconnection of each individual cable without 
disturbing other cables. 

 
 
9.0 Switch fuse lighting distribution boards: 

The Switch fuse lighting distribution boards shall be either enclosed cubicle or pedestal mounting 
type as specified suitable for 415/240V, 3-phase and neutral system. 

  
9.1 Cubicle type boards 

The constructional and design feature of the distribution boards shall be similar to that described in 
item 8.1 above for cubicle type power distribution boards except that the switches shall be of AC 22 
or above category conforming to IS:4064(part). 

 
9.2 Pedestal mounting type switches Lighting distribution boards. 

The constructional and design features of the distribution boards shall be similar to that described in 
item 8.2 above for pedestal mounting type Switch fuse power distribution board except that the 
switches shall be of AC 22 or above category conforming to IS:4064(part). 

 
10. Miniature circuit-breaker lighting distribution boards. 

The lighting distribution boards with miniature circuit breakers (MCB) shall be suitable for 415/250V, 
3-Phase and neutral or 240V single – phase and neutral system. 

The lighting distribution board shall generally comprise incoming isolating switch or MCB isolator, 
requisite number of outgoing miniature circuit – breakers and adequately rated bus bars. 

The boards shall be of industrial, totally enclosed dust-proof, wall mounted, sheet cubicle design.  
The boards shall have welded back and sides gasketed hinged door at the front with door 
handle having suitable locking device.  Detachable cover plates shall be provided at the top 
and bottom with suitable gaskets for cables entry.  For boards with incoming isolating 
switch, the access to the Operating handle shall be from the front of the cubicle without 
opening the front door.  Operating knobs of both incoming MCB isolators and outgoing MCB 
shall be accessible only after opening the front door of the cubicle.  Protective insulated 
cover plate with shall be provided inside the cubicle to shroud all the live parts with only the 
operating knobs of the MCBs protruding outside the cover plate.  As far as possible the 
board shall also be dust-proof in door-open position, adequate space shall be provided 
within the board to facilitate termination of incoming and outgoing cables.  The board shall 
be factory wired and assembled.  Where specifically called for, the boards shall be of special 
weatherproof design suitable for outdoor installation. 

 The incoming isolating switch shall be similar to that specified in item 10.1.3 above except that the 
switches shall be of AC 22 or above category conforming to IS:4064 (part-1). 
 The miniature circuit-breaking shall be heat resistant plastic moulded 
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type generally designed manufactured and tested as per IS: 8828 – 1978.  Unless specified 
otherwise all MCBs shall be provided with quick break trip free mechanism and direct acting 
thermal overload and short-circuit trip elements.  The short-circuit breaking capacity of the 
MCBs shall not be less than 9,000 A at 0.8 power factor.  The MCBs shall be suitable for 
operation in an ambient of 45oC without excessive derating.  Single – phase MCBs, which 
are not provided with built – in phase barriers, and mounted adjacent to each other and 
connected to different phases, shall be provided with adequate insulated phase barriers. 

 The type, arrangement and other design and constructional in item 10.1.5 above. 
For direct entry of cables, cable gland suitable for PVC insulated, PVC sheathed armored / 

unarmored aluminum conductor cables shall be provided.  For cable entry through conduits 
detachable top and bottom plates shall provided.  Cable terminals shall be suitable for 
aluminum conductor cables and so arranged to enable connecting and disconnecting of 
each circuit without disturbing any other circuits.  Compression type aluminum cable lugs 
shall also be provided.  To facilitate termination of cables in the incoming MCB isolators and 
above 30 A outgoing MCBs suitable terminal connectors shall be provided.  Wherever called 
for terminal blocks of adequate capacity/sizes shall be incorporated for the 
incoming/outgoing cables. 

Identification labels and inscription plates etc shall be as specified under item 8.1.11 above. Earthing 
arrangement and danger plates shall be as specified under item 8.1.12 above. 

 
11. 240V SWITCH SOCKET OUTLET 

Socket outlet for 240 V supply shall be of 3-pin (two-pole and one earth) non-reversible, metal-clad, 
dust-proof, industrial type suitable for horizontal insertion type.  240V socket outlet shall be 
controlled by rotary type switch / MCB mounted on the socket outlet box.  Operating handle of the 
rotary switch shall be fixed in such a manner that it will not be possible either to insert or to withdraw 
the plug without switching off the supply.  All socket outlets shall be supplied with heavy-duty type 
plug and cap with chain.  The isolating switches shall be of category AC 22 or above conforming to 
IS: 4064 (part-1).  Manually operated industrial type.  The isolator shall be housed in dust and 
vermin-proof sheet steel enclosure suitable for terminating aluminum conductor cables either directly 
or through conduits and shall be provided with compression type lugs.  The isolator handle shall be 
interlocked with the door. 
Inscription plate shall be provided indicating the voltage rating for the switch socket outlet. 

12. LIGHT FITTING AND ACCESSORIES 
 General 

 
12.1.1 All light fittings and accessories shall be manufactured from best quality materials the light 

fittings and accessories shall be designed, manufactured and tested in accordance with the 
following Indian Standards in so far as they are applicable. 
1. IS: 1913 (part –1)-1978-General and safety requirements for luminaries.  Tubular 

fluorescent lamps. 
2. IS: 2418 (part 1 & 2)-1977-specification for tabular fluorescent lamps for general 

lighting service. 
3. IS: 418-1963- Tungsten filament general service electric lamps. 
4. IS: 1534 (part 1) – 1960 – Ballast for fluorescent lamps for switch starts circuits. 
5. IS: 1569 – 1976 – Capacitors for use in tubular fluorescent lamps, high pressure 

mercury and low pressure sodium vapor discharge lamp circuits. 
6. IS: 2215 – 1968 – Starters for fluorescent lamps. 
7. IS: 3323 – 1965 – Bi pin lamp holders for tubular fluorescent lamps. 

 
12.2      Fluorescent fittings: 

              Fluorescent fitting shall be supplied complete with copper wound ballast, 
             Starter, bi-pin spring loaded holder & power factor improvement capacitor  
             suitable for switch start fluorescent tube lamp and shall be fully wired. 
             The fluorescent light fittings shall be specified below: 

i.Industrial trough type fluorescent fittings suitable for twin 40 W single 40 W fluorescent lamp, 
having vitreous enameled heavy gauge sheet steel reflector, finished and grey stove 
enameled channel similar to Philips type no. TKC -–24, Crompton type No. IVE, Bajaj 
type no. BJIV, K-lite No.KL – B or equivalent. 

ii.Industrial trough type fluorescent fitting as specified against item 9.2 (a) above but with 
stove enameled heavy gauge sheet steel reflector similar to Philips type No.TKC – 22, 
GEC type No.FH – 23, Crompton type No.ISE, Bajaj type No.BJIE, K-Lite type No.KL 
– IS or equivalent. 
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iii.Decorative recess mounting type Mirror optic wide spread fitting suitable for false ceiling 
with electro chemically brightened and anodised aluminum reflector assembly suitable 
for 2Nos 36W or 1 Nos 36W fluorescent tube but without tube, duly wired with 
electronic ballast, rotor type bi pin holder similar to Philips type No.TBS 518, 
Crompton CRFG, K-Lite type No.KL – RMWST or equivalent. 

 12.3 LAMPS 
  All lamps shall be of high lumen output and with long life.  The successful 
  Tenderer will have to give guarantee for the lamp performance. 

Incandescent Lamp 
All general service incandescent lamps shall be gas filled, clear finish and where ever 
possible, should be of coiled coil type.  Incandescent lamp cap shall be of BT. 

Fluorescent Lamp 
All fluorescent lamps shall be of day light type (unless otherwise specified) and shall be 
suitable for switch – start with bi – pin type cap.  

 12.4 Ballast 
  The ballast shall be well tried out design to give trouble free operations 
  With long life having provisions for suitable tappings in steps.  The ballast 
  must be able to dissipate sufficiently the heat developed in the windings 
  and therefore provisions for good heat conduction from the coil to the case 
  of the ballast shall be made. The ballast shall be of polyester filled copper 
  wound having minimum power loss and the temperature rise shall be within 
  Permissible limits and in conformity with IS: 6616 – 1972. 
  
 12.5 Electronic Ballast 

The Ballast shall be well tried out design to give trouble free operations with long Life 
conform to BIS specifications, tested at ERTLkolkata or CFRI, Bangalore.  The Ballast loss 
should be less than 2 W and efficacy of more than 6.5 Lumen / Watt.  Operating voltage 
range between 100 and 250 V A.C. 

Capacitor 
Capacitor shall consist of element wound from layers of high purity aluminum foils and loss 
capacitor paper contained in aluminum cylindrical can.  The capacitor shall be vacuum dried 
under high vacuum and impregnated.  The can shall be hermitically sealed and shoulder lug 
terminal provided over porcelain insulators.  The capacitor shall conform to IS: 1569 – 1976. 

Lamp holder 
The lamp holders shall have well spring contacts engaging positively with the pins of the 
lamp and preventing the lamp from extinguished due to vibration.  The holders shall be such 
that the lamps can be removed easily whenever required for cleaning or for replacement 
purposes. 
For fluorescent lamp, bi-pin lamp holders shall be provided.  The starter holders shall be 
well tried out design and robust construction with provisions for easy insertion and removal 
of the starter ensuring correct starter contacts by means of strong spring action for 
incandescent lamps. 

 13.0 CABLE LAYING 
Cable shall be laid in cable trenches/trays already provided by the premises owner.  Any 
trenches and trays required shall be brought to the notice and necessary routing approvals 
and shall be taken before the cables are laid. 
Bending of cables shall be laid in accordance with the manufacture’s recommendation of 
cable bends. 
Extra length of cable shall be provided on both ends for future maintenance works. 
The cables should be supported and clamped at regular intervals. 
All cables shall comply with IS 1554 (part 1) 1976, for 650/1100V. 

 14.0 CABLE TERMINATION 
All cable ends are terminated with single compression cable glands with suitable size lugs 
crimped. All lugs shall be of copper / Aluminum as required. 

 15.0    CONDUITS 
All conduits used shall be rigid PVC with 1.5mm thickness PVC and shall be of reputed 
grade quality. 
All conduits laid shall be clamped at regular intervals. 
Separate conduits shall be laid for UPS lighting, UPS Sockets and general wiring. 
Any joints in the wiring shall be jointed properly in the junction box with proper insulation 
type etc. 
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If rigid PVC conduit is not accessible for installation due to short bends etc, Flexible PVC 
conduit shall be used for that particular length. 

16.0    WIRES 
All conductors are drawn from electrolytic grade copper bunched and 
Insulated with PVC compound, which is resistant to moisture, oil, alkalis 
and grease, PVC insulation shall have high insulation resistance value. 
The color for PVC insulation for different phases, Red, Yellow, Blue and 
for Neutral, Black and for Earth, Green is mandatory. 

17.0     SWITCHES & SOCKETS 
All switches and sockets shall be of modular plate switches. 
All UPS connected switches and sockets shall be of different colored front plates and 
uniform in all the areas.  General power connected switches and sockets front plates shall 
be of white color only. 

 
All sockets shall have shutters. 

 
All plastics should be fire retardant and self-extinguishing 

 
All conduits shall be of silver plated conduits.  
 
 

List of Interior Works Approved materials 
 

Sr. 
No
. 

Materials Approved Manufacturers / Suppliers 

1. Paint Asian Paints / Goodlac Nerolac 

2. Wood preservative Termiseal by PCI, Wood Cane/ Pedilite   

3. Plywood BWP Grade (710) CM/L Green ply Gold, Archid Classic, Century 
Club Prime or equivalent  

4. False ceiling (Mineral Fibre Tiles/ Plain 
Gypsum Ceiling) 

Armstrong 

5. Laminates Green Lam or equivalent 

6. Screws G.K.W/ Nettle fold 

7. Adhesive Fevicol SH. 

8. Locks Godrej 

9. Aluminium Door frame/ Wood Jindal, Saal Wood 

10. Glass Saint Gobain/ Modi 

11. Keyboard drawer ( Readymade/ Wood) Plywood 
 

12. Telescopic CPU stand ( Readymade/ 
Wood) 

Plywood 
 

13. Cable Organizer (Wire Manager) EBCO 

14. Vitrified Tiles (Flooring) EURO / RAK 

15. Vertical Blinds/ Cloth Curtain VISTA / MAC 

16. Durable Counter EBCO 

17. Check Drop Box Plywood with Laminate 

18. Complaint/ Suggestion box Plywood with Laminate 

19. Deposit Rate board Plywood with Laminate 
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20. Writing ledge Plywood with Laminate 

21. Timing Board Plywood with Laminate 

22.  Notice Board Plywood with Cloth 

23. Aluminium Composite Paneling  Aludecor 

 

List of Electrical works Approved materials 
 

S.No. Material Name. Brand / Manufacturer / Recommended 
Make. 

1. Switches/Sockets LEGRAND MYRIS 

2. Copper Conductor wires (FRLS) APAR/ KEI 

3. PVC conduits & Accessories             SUDHAKAR 

5. Metal clad Sockets                   Legrand 

6. MCBs /MCB Distribution boards          Legrand 

7. MCCBs/Switchgear                    Legrand 

8. Telephone Cable NETCO/ D-Link 

9. Light Fixtures LED lights Havells/ Philips 

10. FANS(WALLBRACKET / EXHAUST) 
  

Havells/ Orient 

11. TELEPHONE  SOCKET Legrand 

12. DATA, VOICE CABLE CAT VI D-LINK / ADHYA 

13. C.C. Camera Hikvison 

14. Fire extinguishers AMEREX/ Safe Zone 

 
Note:  The tenderer shall ensure that only approved materials are used. Where necessary he may have to 
produce proof of using approved makes through original receipts, letter from the manufacturer or authorized 
dealer etc. Though choices are mentioned above, please note that the Consultant / Bank reserves the right 
to choose.  
 

DECLARATION 
 

I/We have inspected the site of works and have made me / us fully acquainted with the local conditions 
in and around the sites of works. I/We hereby declare that I/We have gone through the conditions laid 
down in the Notice Inviting Tender, Conditions of Contract, Technical Specifications and understood the 
same and on the basis of the same I/We quoted our rates in the Schedule of Quantities attached with 
the tender documents.  

I/We shall also uniformly maintain such progress as may be directed by the Employer / Architect to 
ensure completion of same within the target date as mentioned in the tender document.  

 

Witness:            

 

          Signature of Tenderer 

 

   Address and Date 


